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FRAMEWORK CONTRACT FOR SUPPLIES 

FRAMEWORK CONTRACT NUMBER – 20xx/EMSA/NEG/10/2025 

 

The European Maritime Safety Agency (hereinafter referred to as "the contracting authority"), with its seat at 
Praça Europa 4, 1249-206, Lisbon, Portugal, VAT registration no.: 507 685 326, for the purposes of signing 
this Framework Contract represented by Andrea Iber, Head of Legal, Finance & Facilities - Unit 4.2,  

on the one part, and 

[full official name] 

[official legal form] 

[statutory registration number ID or passport number] 

[full official address] 

[VAT registration number 

 

[appointed as the leader of the group by the members of the group that submitted the joint tender who are 
jointly and severally liable vis-a-vis the contracting authority for the implementation of this contract]  

 
(hereinafter referred to as "the contractor"), represented by [insert forename, surname and function] 

on the other part 
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HAVE AGREED 

 

to the special conditions, the general conditions for framework contracts for supplies and the following 
Annexes: 

Annex I Tender specifications (reference No EMSA/NEG/10/2025 of [insert date]) [including 
clarifications, answers to questions and corrigendum issued by the contracting authority 
during the submission phase]  

Annex II Contractor's tender (reference No [complete] of [insert date]) ]) [including clarifications 
provided by the tenderer, during the tender evaluation phase, at the contracting authority’s 
request]  

Annex III  Order form (template) 

Annex IV  Group members’ shares for VAT purpose (if applicable) 

[Other annexes] 

which form an integral part of this contract (hereinafter referred to as “the FWC”). 

 

This FWC sets out: 

1. the procedure by which the contracting authority may order supplies from the contractor; 
2. the provisions that apply to any order form which the contracting authority and the contractor may 

conclude under this FWC; and  
3. the obligations of the parties during and after the duration of this FWC. 

All documents issued by the contractor (end-user agreements, general terms and conditions, etc.) are held 
inapplicable, unless explicitly mentioned in the special conditions of this FWC. In all circumstances, in the 
event of contradiction between this FWC and documents issued by the contractor, this FWC prevails, 
regardless of any provision to the contrary in the contractor’s documents. 
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I - SPECIAL CONDITIONS 

ARTICLE I.1 – ORDER OF PRIORITY OF PROVISIONS 

If there is any conflict between different provisions in this FWC, the following order of precedence shall apply: 
 

a. Special conditions; 
b. General conditions; 
c. Tender specifications (Annex I); 
d. Contractor's tender (Annex II). 

 
If there is any conflict between the provisions of the specific contracts signed during the FWC implementation 
and their annexes, the following order of precedence shall apply: 
 

a. Signed specific contracts; 
b. Requests for specific contracts (if applicable); 
c. Contractor's specific tender/documents submitted for a specific contract (if applicable). 

 
In case of a conflict, the provisions set out in the FWC and its annexes I and II take precedence over those in 
the specific contracts and their annexes. 

ARTICLE I.2 SUBJECT MATTER AND SCOPE FO THE CONTRACT 

The subject matter of the FWC is: Supply, Installation and Maintenance of Electric Vehicle Chargers. 

The scope of the contract is the provision of services by the contractor to the contracting authority in 
accordance with the terms and requirements set out in Annex I. 

ARTICLE I.3 ENTRY INTO FORCE AND DURATION OF THE FWC 

I.3.1 The FWC enters into force on the date on which it is signed by the last party. 

I.3.2 The implementation of the FWC cannot start before its entry into force.  

I.3.3 The FWC is concluded for a period of 48 months with effect from the date of its entry into force.  

I.3.4 The parties must sign any order form before the FWC expires or is terminated. Expiry or termination 
of the FWC does not automatically terminate the related specific contracts. The FWC continues to 
apply to ongoing order forms after its expiry or termination. The supplies relating to such order forms 
must be delivered no later than six months after its expiry or termination. 

I.3.5  The suspension of the implementation of the FWC or a specific contact due to force majeure as 
provided for in Article II.16 will automatically extend the duration of the FWC and of the specific 
contract by the duration of the suspension. 

I.3.6 If, after the end of the FWC, one party continues to perform its obligations without opposition from the 
other party, such performance is not and cannot be construed as a renewal of the FWC. 

ARTICLE I.4 IMPLEMENTATION OF THE FWC 

I.4.1 Type of contract 

The contractor is selected for a single FWC. 
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I.4.2 Period of provision of the supplies 

The period for the provision of the supplies starts to run from the date indicated in the specific contract.  

I.4.3 Implementation of single FWC  

The contracting authority orders supplies by sending the contractor an order form. 

Within 10 working days, the contractor must either: 

- send the order form back to the contracting authority signed and dated in paper format1; or 

- send an explanation of why it cannot accept the order. 

If the contractor repeatedly refuses to sign the order form or repeatedly fails to send the order form back on 
time, the contractor may be considered in breach of its obligations under this FWC as set out in Article II.18.1 
(c). 

Corrective maintenance - The contracting authority orders supplies by sending the contractor a request for 

supplies. 

Within 10 working days, the contractor must either: 

- send a completed formal reply to the request for supplies duly signed and dated, or 

- send an explanation of why it cannot accept the request for supplies. 

The contracting authority orders supplies by sending the contractor an order form. 

Within 10 working days, the contractor must either: 

- send the order form back to the contracting authority signed and dated in paper format2; or 

- send an explanation of why it cannot accept the order. 

If the contractor repeatedly refuses to sign the order forms or to accept a request for supplies or repeatedly 
fails to send the order form or a formal reply to a request for supplies back on time, the contractor may be 
considered in breach of its obligations under this FWC as set out in Article II.17.1 (c). 

I.4.4 Delivery 

The supplies must be delivered at EMSA’s premises in Praça Europa 4, Incoterm - DDP.  

The contractor must notify the contracting authority of the exact date of delivery at least two days in advance. 
All deliveries must be made between 9h00 and 17h00 at the agreed place of delivery. 

ARTICLE I.5 - PRICES 

                                                           
1 Not applicable if the contract is signed with QES by the contractor. 
2 Not applicable if the contract is signed with QES by the contractor. 
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I.5.1 Maximum FWC value and maximum prices 

The maximum amount covering all purchases under this FWC is EUR [amount in figures and in words]. 
However, this does not bind the contracting authority to purchase for the maximum amount. 

The maximum prices of the supplies are listed in Annex II. 

Order forms for the purchase of supplies and/or associated services shall be established based on the unit 

prices indicated in Annex II. However, EMSA may request the contractor to propose supplementary 

supplies/services to be ordered on the basis of a quote provided by the contractor. 

 I.5.2 Price revision index 

Price revision is determined by the formula set out in Article II.19 and using the trend in the harmonised 
indices of consumer prices (HICP) EURO AREA published at 
http://ec.europa.eu/eurostat/web/hicp/data/database under HICP (2015 = 100) - monthly data (index) 
(prc_hicp_midx). 

ARTICLE I.6 – PAYMENT ARRANGEMENTS 

For any type of payment, the contractor shall submit the invoices only after the acceptance of the supplies by 

the contracting authority as per Article II.4.11. 

Payments shall be executed only if the contractor has fulfilled all its contractual obligations by the date on 
which the invoice is submitted. Payment requests may not be made if payments for previous orders have not 
been executed as a result of default or negligence on the part of the contractor. 

I.6.1 Pre-financing 

Not applicable. 

I.6.2 Interim payment 

The contractor may – subject to prior approval by the contracting authority - claim an interim payment equal to 
the delivered part of the total price referred to in the relevant order form in accordance with Article II.20.6.  

The contractor must send an invoice for the interim payment via e-PRIOR, unless otherwise agreed with the 
contracting authority, accompanied by the following: 

• the certificate of conformity of supplies as per Article II.4.10 or equivalent document, or 

• the maintenance report 

• group members’ shares for VAT purpose (if applicable). 

The invoice shall include a clear description of the supplies provided and shall make reference to the order 
form to which it relates. 

All invoices shall indicate both the contractor’s and the contracting authority’s VAT number. 

The contracting authority must approve any submitted documents and pay within 30 days from receipt of the 
invoice.  

The contracting authority may suspend the time limit for payment specified above in accordance with Article 
II.20.7. Once the suspension is lifted, the contracting authority shall give its approval and pay within the 
remainder of the time-limit indicated above, unless it rejects partially or fully the submitted documents. 
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I.6.3 Payment of the balance 

The contractor may claim the payment of the balance in accordance with Article II.20.6.  

The contractor must send an invoice for payment of the balance due under the contract via e-PRIOR, unless 
otherwise agreed with the contracting authority, accompanied by the following: 

• the certificate of conformity of supplies as per Article II.4.11 or equivalent document or 

• the maintenance report 

• group members’ shares for VAT purpose (if applicable). 

The invoice shall include a clear description of the supplies provided and shall make reference to the order 
form to which it relates. 

All invoices shall indicate both the contractor’s and the contracting authority’s VAT number. 

The contracting authority must approve the submitted documents or supplies and pay within 30 days from 
receipt of the invoice. 

The contracting authority may suspend the time limit for payment specified above in accordance with Article 
II.20.7. Once the suspension is lifted, the contracting authority shall give its approval and pay within the 
remainder of the time-limit indicated above, unless it rejects partially or fully the submitted documents. 

The invoices regarding leasing, maintenance and rental of products may be submitted per calendar year in 
advance for the whole year. 

I.6.4 Performance guarantee 

Not applicable. 

I.6.5 Retention money guarantee 

Not applicable. 

I.6.6 VAT on telecommunications, broadcasting and electronic services 
 
Not applicable. 

ARTICLE I.7 – BANK ACCOUNT 

Payments shall be made in accordance with Article II.20 to the contractor’s (or leader’s in the case of a joint 
tender) bank account denominated in euro identified as follows: 

Name of bank: [complete] 

Full address of branch: [complete] 

Exact designation of account holder: [complete] 

IBAN code: [complete] 

ARTICLE I.8 – COMMUNICATION DETAILS  

For the purpose of this FWC, communications must be sent to the following addresses: 
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The contracting authority: 

European Maritime Safety Agency 

Andrea Iber 

Head of Legal, Finance & Facilities - Unit 4.2 

Praça Europa 4 

1249-206 Lisbon 

Portugal 

Email: emsa_contracts@emsa.europa.eu 

 

For operational purposes: [insert full name, function and email of the PO responsible for the acceptance 

of the deliverable(s).]  

Contractor (or leader in case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

Email: [complete] 

Invoices shall be submitted via e-PRIOR, unless otherwise agreed with the contracting authority. 

ARTICLE I.9 - PROCESSING OF PERSONAL DATA 

I.9.1 Processing of personal data by the contracting authority 

For the purpose of Article II.9.1,  

(a) for personal data processed in the context of the management of the contract, the data controller is 
the Head of Unit Legal, Finance and Facilities; 

(b) the data protection notice is available on the EMSA website. 

I.9.2 Processing of personal data by the contractor 

Not applicable.  

ARTICLE I.10 - TERMINATION FOR CONVENIENCE BY EITHER PARTY 

Either party may terminate the FWC and/or the FWC and order forms for convenience by sending formal 
notification to the other party with six months written notice.  

If the FWC or an order form is terminated for convenience: 

(a) neither party is entitled to compensation; 

(b) the contractor is entitled to payment only for the supplies delivered before termination takes effect.  

The second, third and fourth paragraphs of Article II.17.4 apply. 
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ARTICLE I.11 - APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

I.11.1 The FWC shall be governed by Union law, complemented, where necessary, by the law of Portugal. 
The application of the United Nations Convention on Contracts for the International Sales of Goods 
(CISG) is excluded. 

I.11.2 Any dispute between the parties in relation to the validity, interpretation, performance or termination of 
the FWC which cannot be settled amicably shall be brought before the courts of Lisbon, Portugal. 

ARTICLE I.12 – INTER-INSTITUTIONAL CONTRACT 

Not applicable. 

ARTICLE I.13 – E-PROCUREMENT 

The execution of the contract between the contracting authority and the contractor may be automated by the 
use of one or more of the following applications: e-Request, e-Catalogue, e-Ordering and e-Fulfilment and e-
Invoicing.  
 
The use of the above applications may be made available by the Contracting Authority during the lifetime of 
the contract.  

 

SIGNATURES  

For the contractor, 

[Company name/forename/surname/function] 

 

signature: _______________________ 

 

For the contracting authority, 

Andrea Iber, Head of Legal, Finance & 
Facilities - Unit 4.2 

 

signature:_____________________ 

 
Done at:  

Date:  

Done at Lisbon 

 

 

In duplicate3 in English. 

  

                                                           
3 Unless it is signed with QES. 

 



Page 9 of 33 

II - GENERAL CONDITIONS FOR FRAMEWORK CONTRACT FOR SUPPLIES 

ARTICLE II.1 – DEFINITIONS 

For the purpose of this FWC and the specific contracts signed to implement it, the following definitions 
(indicated in italics in the text) apply: 

‘Back office’: the internal system(s) used by the parties to process electronic invoices;  

‘Breach of obligations’: failure by a party to fulfil one or more of its contractual obligations. 

‘Confidential information or document’: any information or document received by either party from the 
other or accessed by either party in the context of the implementation of the FWC. It may not include 
information that is publicly available; 

‘Conflict of interest’: a situation where the impartial and objective implementation of the FWC by the 
contractor is compromised or negatively affected for reasons involving family, emotional life, political or 
national affinity, economic interest, any other direct or indirect personal interest of the contractor, its related 
persons or personnel or any third party related to the subject matter of the FWC; 

‘EDI message’ (electronic data interchange): a message created and exchanged through the electronic 
transfer, from computer to computer, of commercial and administrative data using an agreed standard; 

‘EUI’: European Union institution; 

‘e-PRIOR’: the service-oriented communication platform that provides a series of web services and allows the 
exchange of standardised electronic messages and documents between the parties. This is done either 
through web services, with a machine-to-machine connection between the parties’ back office systems (EDI 
messages), or through a web application (the supplier portal). The Platform may be used to exchange 
electronic documents (e-documents) such as electronic requests for supplies, electronic specific contracts, 
and electronic delivery of the certificate of conformity or electronic invoices between the parties.  

‘Force majeure’: any unforeseeable and unavoidable situation or event beyond the control of the parties that 
prevents either of them from fulfilling any of their obligations under the FWC. The situation or event must not 
be attributable to the negligence on the debtor. Breaches or errors of subcontractors, defaults, defects in 
equipment or material or delays in making them available, labour disputes, strikes and financial difficulties 
may not be invoked as force majeure, unless they stem directly from a relevant case of force majeure;  

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made in writing by 
mail or email, which provides the sender with compelling evidence that the message was delivered to the 
specified recipient;  

‘Fraud’: an act or omission committed in order to make an unlawful gain for the perpetrator or another by 
causing a loss to the Union's financial interests, and relating to: i) the use or presentation of false, incorrect or 
incomplete statements or documents, which has as its effect the misappropriation or wrongful retention of 
funds or assets from the Union budget, ii) the non-disclosure of information in violation of a specific obligation, 
with the same effect or iii) the misapplication of such funds or assets for purposes other than those for which 
they were originally granted, which damages the Union's financial interests; 

'Grave professional misconduct': a violation of applicable laws or regulations or ethical standards of the 
profession to which a contractor or a related person belongs, including any conduct leading to sexual or other 
exploitation or abuse, or any wrongful conduct of the contractor or a related person which has an impact on its 
professional credibility where such conduct denotes wrongful intent or gross negligence. 
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‘Implementation of the FWC’: the purchase of supplies envisaged in the FWC through the signature and 
performance of specific contracts; 

‘Interoperability network’: independent third-party platforms enforcing the European standards and 
Directives on cross-border interoperability in a certain domain; 

‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission by an economic 
operator, which has, or would have, the effect of prejudicing the Union’s budget or a budget managed by the 
Union. 

‘Notification’ (or ‘notify’): form of communication between the parties made in writing including by electronic 
means;  

‘Order form’: a simplified form of specific contract by which the contracting authority orders supplies under 
this FWC; 

‘Performance of a specific contract’: the execution of tasks and delivery of the purchased supplies by the 
contractor to the contracting authority;  

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to implement the FWC; 

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing professional 
activities affect its capacity to implement the FWC or to perform a specific contract to an appropriate quality 
standard.  

‘Related person’: any natural or legal person who is a member of the administrative, management or 
supervisory body of the contractor, or who has powers of representation, decision or control with regard to the 
contractor;  

‘Reply to a request for specific contract/ Reply to a request for supplies’: written commitment, submitted 
by the contractor in response to a received request for specific contract under a single FWC or a multiple 
FWC in cascade, on the basis of which the contracting authority may award a specific contract; 

‘Request for specific contract/ Request for supplies’: document(s) from the contracting authority 
requesting that the contractors in a multiple FWC with re-opening of competition provide specific tenders. In a 
single FWC, it means document(s) from the contracting authority ordering supplies from the contractor. In a 
FWC in cascade, it means document(s) from the contracting authority ordering supplies from the contractor to 
which the request is sent.  

‘Specific contract’: a contract implementing the FWC and specifying details of a supply to be provided; 

‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic business 
documents, such as invoices, through a graphical user interface. 

ARTICLE II.2 – ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER 

In the event of a joint tender submitted by a group of economic operators and where the group does not have 
legal personality or legal capacity, one member of the group is appointed as leader of the group.  

ARTICLE II.3 – SEVERABILITY 

Each provision of this FWC is severable and distinct from the others, unless it is essential to the agreement of 
the parties. If a provision is or becomes illegal, invalid or unenforceable to any extent, it must be severed from 
the remainder of the FWC. This does not affect the legality, validity or enforceability of any other provisions of 
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the FWC, which continue in full force and effect. The illegal, invalid or unenforceable provision must be 
replaced by a legal, valid and enforceable substitute provision which corresponds as closely as possible with 
the actual intent of the parties under the illegal, invalid or unenforceable provision. The replacement of such a 
provision must be made in accordance with Article II.11. The FWC must be interpreted as if it had contained 
the substitute provision as from its entry into force. 

ARTICLE II.4 – DELIVERY OF SUPPLIES 

II.4.1 Signature of the FWC does not guarantee any actual purchase. The contracting authority is bound 
only by specific contracts implementing the FWC. 

II.4.2 The contractor must comply with the minimum requirements provided for in the tender specifications. 
This includes compliance with applicable obligations under environmental, social and labour law 
established by Union law, national law and collective agreements or by the international 
environmental, social and labour law provisions listed in Annex X to Directive 2014/24/EU4, 
compliance with data protection obligations resulting from Regulation (EU) 2016/6795 and Regulation 
(EU) 2018/17256. 

II.4.3 All periods specified in the FWC are calculated in calendar days, unless otherwise specified. 

II.4.4 The contractor must not present itself as a representative of the contracting authority and must inform 
third parties that it is not part of the European public service. 

II.4.5 The contractor is responsible for the personnel who perform the contract and exercises its authority 
over its personnel without interference by the contracting authority. The contractor must inform its 
personnel that: 

(a) they may not accept any direct instructions from the contracting authority; and 
(b) their participation in providing the supplies does not result in any employment or contractual 

relationship with the contracting authority. 

II.4.6 The contractor must ensure that the personnel implementing the FWC and any future replacement 
personnel possess the professional qualifications and experience required to provide the supplies, as 
the case may be on the basis of the selection criteria set out in the tender specifications. 

II.4.7 At the contracting authority’s reasoned request, the contractor must replace any member of personnel 
who: 

(a) does not have the expertise required to provide the supplies; or 
(b) has caused disruption at the premises of the contracting authority. 

The contractor bears the cost of replacing its personnel and is responsible for any delay in providing 
the supplies resulting from the replacement of personnel. Before deciding to replace a member of 
personnel, the contractor should first give him the opportunity to present observations. 

 
II.4.8 The contractor must record and report to the contracting authority any problem that affects its ability to 

deliver the supplies. The report must describe the problem, state when it started and what action the 
contractor is taking to resolve it. 

                                                           
4  OJ L 94 of 28.03.2014, p. 65 
5 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural persons with 

regard to the processing of personal data and on the free movement of such data, and repealing Directive 95/46/EC, OJ L 119, 
4.5.2016, p. 1, https://eurlex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG 

6 Regulation (EU) 2018/1725 of 23 October 2018 on the protection of natural persons with regard to the processing of personal data by 
the Union institutions, bodies, offices and agencies and on the free movement of such data, and repealing Regulation (EC) No 
45/2001 and Decision No 1247/2002/EC, OJ L 295/39, 21.11.2018, https://eur-lex.europa.eu/eli/reg/2018/1725/oj 
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II.4.9 The contractor must immediately inform the contracting authority of any changes in the exclusion 

situations as declared, according to Article 139 (1) of the Financial Regulation. 
 
II.4.10 Delivery 
 

(a) Time allowed for delivery 
 
The time allowed for delivery is calculated in accordance with Article I.4. 
 

(b) Date, time and place of delivery 
 
The contracting authority must be notified in writing of the exact date of delivery within the period 
indicated in Article I.4. All deliveries must be made at the agreed place of delivery during the hours 
indicated in Article I.4. 
 
Notwithstanding the applicable Incoterm set out in Article I.4.4, the contractor must bear all costs and 
risks involved in delivering the supplies to the place of delivery. 

 
(c) Consignment note 

 
Each delivery must be accompanied by a consignment note in duplicate, duly signed and dated by the 
contractor or its carrier, giving the specific contract number and particulars of the supplies delivered. 
One copy of the consignment note must be countersigned by the contracting authority and returned to 
the contractor or to its carrier. 

 
II.4.11 Certificate of conformity 
  
Signature of the consignment note by the contracting authority, as provided for in point (c) of Article II.4.10 is 
simply an acknowledgment of the fact that the delivery took place and in no way implies conformity of the 
supplies with the specific contract. 

 
Conformity of the supplies delivered must be evidenced by the signature of a certificate to this effect by the 
contracting authority no later than one month after the date of delivery, unless otherwise specified in the 
special conditions or in the tender specifications. 

 
Conformity must be declared only where the conditions laid down in the FWC and in the specific contract are 
satisfied and the supplies conform to the tender specifications. 

 
If, for reasons attributable to the contractor, the contracting authority is unable to accept the supplies, the 
contractor must be formally notified at the latest by the deadline for conformity. 
 
II.4.12 Conformity of the supplies delivered with the FWC 

The supplies delivered by the contractor to the contracting authority must be in conformity in quantity, quality, 
price and packaging with the FWC and the relevant specific contract. 

To be in conformity, the supplies delivered must: 

(a) correspond to the description given in the tender specifications and possess the characteristics of the 
supplies provided by the contractor to the contracting authority as a sample or model; 

(b) be fit for any specific purpose required of them by the contracting authority and made known to the 
contractor at the time of conclusion of this FWC and accepted by the contractor; 

(c) be fit for the purposes for which supplies of the same type are normally used; 
(d) demonstrate the high-quality standards and performance which are normal in supplies of the same 

type and which the contracting authority can reasonably expect, given the nature of the supplies and 
taking into account any public statements on the specific characteristics of the supplies made by the 
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contractor, the producer or its representative, particularly in advertising or on labelling; in accordance 
with the state of the art in the industry and the provisions of this FWC, in particular the tender 
specifications and the terms of its tender. 

(e) be packaged according to the requirements laid down in Article II.4.16(a) and according to the usual 
method for supplies of the same type or, failing this, in a way designed to preserve and protect them. 

II.4.13 Remedy 

The contractor is liable to the contracting authority for any lack of conformity which exists at the time the 
supplies are verified. 

In case of a lack of conformity, without prejudice to Article II.14 on liquidated damages applicable to the total 
price of the supplies concerned, the contracting authority is entitled: 

(a) either to have the supplies brought into conformity, free of charge, by repair or replacement; 
(b) or to have an appropriate reduction made in the price in accordance with Article II.15. 

Any repair or replacement must be completed within a reasonable time and without any significant 
inconvenience to the contracting authority, taking account of the nature of the supplies and the purpose for 
which they are required by the contracting authority. 

The term ‘free of charge’ in paragraph (a) refers to the costs incurred to bring the supplies into conformity, 
particularly the cost of postage, labour and materials. 

II.4.14 Assembly 

If required by the tender specifications (Annex I), the contractor must assemble the supplies delivered within a 
period of one month unless otherwise specified in the special conditions. 

Any lack of conformity resulting from incorrect installation of the supplies must be deemed to be equivalent to 
lack of conformity of the supplies if installation forms part of the FWC and the supplies were installed by the 
contractor or under its responsibility. This applies equally if the product was to be installed by the contracting 
authority and was incorrectly installed owing to a shortcoming in the installation instructions. 

II.4.15 Services provided to supplies 

If required by the tender specifications, services to supplies must be provided accordingly. 

II.4.16 General provisions concerning supplies 

(a) Packaging 

The supplies must be packaged in strong boxes or crates or in any other way that ensures that the 
contents remain intact and prevents damage or deterioration. Packaging, pallets, etc., including 
contents, must not weigh more than 500 kg. 

Unless otherwise specified in the special conditions or in the tender specifications (Annex I), pallets 
must be considered as one-way packaging and must not be returned. Each box must be clearly 
labelled with the following information: 

- Name of the contracting authority and address for delivery; 
- name of contractor; 
- description of contents; 
- date of delivery; 
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- number and date of contract; 
- EC code number of article. 

Supplies that are not packaged in accordance with this Article, shall be considered to represent a lack of 
conformity in the sense of Article II.4.12(e). 

(b) Guarantee 

The supplies must be guaranteed by the contractor against all defects in manufacture or materials for 
two years from the date of delivery, unless provision is made for a longer period in the tender 
specifications. 

The contractor must guarantee that any permits and licences required for manufacturing and selling 
the supplies have been obtained. 

The contractor must replace at its own expense, within a reasonable time limit and without any 
significant inconvenience to the contracting authority, taking account of the nature of the supplies and 
the purpose for which they are required by the contracting authority, any items which become 
damaged or defective in the course of normal use during the guarantee period. 

The contractor is responsible for any conformity defect which exists at the time of delivery, even if this 
defect does not appear until a later date. 

The contractor is also responsible for any conformity defect which occurs after delivery and is 
ascribable to non-compliance with its obligations, including failure to provide a guarantee that, for a 
certain period, supplies used for the purposes for which they are normally used or for a specific 
purpose will preserve their qualities or characteristics as specified. 

If part of an item is replaced, the replacement part must be guaranteed under the same terms and 
conditions for a further period of the same duration as that specified above. 

If a defect is found to originate in a systematic flaw in design, the contractor must replace or modify all 
identical parts incorporated in the other supplies that are part of the order, even though they may not 
have been the cause of any incident. In this case, the guarantee period must be extended as stated 
above. 

II.4.17 If the contractor fails to deliver the supply in accordance with the contract or if it fails to deliver the 
supply in accordance with the expected quality levels specified in the tender specifications, the 
contracting authority may, even if these failings constitute a breach that could trigger Article II.17.1, 
without prior notice of default to the contractor or judicial intervention being required, decide to have 
these obligations performed by a third party, at the contractor’s expense. The contracting authority 
shall formally notify the contractor of its decision to have the contractor substituted and the grounds 
for this substitution. 

 Any such substitution does not affect the contractor’s liability and is without prejudice to the 
contracting authority’s other rights and remedies, including but not limited to its right to claim damages 
under Article II.17 that the substitution would not cover. 

ARTICLE II.5 COMUNICATION BETWEEN THE PARTIES 

II.5.1  Form and means of communication 

Any notifications, communication of information, or exchange of documents under the contract must be made 
in writing in the language of the contract and must clearly identify the contract number, if applicable.  
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Communication between the parties can take place: 

• by electronic means, via email, in accordance with the provisions of Article II.5.2; 

• on paper, via mail - by courier service with proof of delivery or by registered post with proof of delivery, in 

accordance with the provisions of Article II.5.3. 

The specific rules when formal notifications are considered to have been received are provided in Sections 
II.5.2.2, II.5.3.2.  

Communication details to be used for all communication between the parties are indicated in Article I.8. 

II.5.2 Communication via email 

When communicating via e-mail, the parties shall send their messages to the email addresses indicated in 
Article I.8. 

II.5.2.1 Date of communications via email for other than formal notifications 

Without prejudice to Article II.18. below and Point 31.3 of Annex I to the FR, notifications via email are 
considered to have been made and the email is deemed to have been received by the receiving party on the 
date of dispatch of that e-mail, if it is sent to the email address indicated in Article I.8 and does not have 
characteristics that could reasonably prevent its proper delivery (such as sending extremely voluminous e-
mails that can be blocked for their size or emails containing elements that the majority of the spam filers would 
block). The sending party must be able to prove the date of dispatch. If the sending party sends the email to 
the email address indicated in Article I.8 and receives a non-delivery report, it must make every reasonable 
effort to ensure that the other party receives the communication. 

II.5.2.2 Date of communications via email for formal notifications 

Formal notifications by email are considered to have been received on the date of dispatch of a return email 
expressly or impliedly acknowledging receipt. In case no such email is received by the party who sent the 
formal notification within 10 days, the formal notification should be re-sent via courier service with proof of 
delivery or registered post (see Article II.5.3.2 below). 

 

 

II.5.3. Communication via mail 

As a rule, mail is used by way of exception for formal notifications and as alternative means of communication 
when the other means are not available. 

When communicating via mail, the parties should send their letters to the postal addresses indicated in Article 
I.8. 

II.5.3.1. Date of communications via mail for other than formal notifications 

Without prejudice to Article 116 of the Financial Regulation, notifications via mail are considered to have been 
made at the date of receipt by the receiving party. 

A receiving party cannot make use of its own refusal to be informed of the communication in order to render it 
ineffective. 
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Invoices sent to the contracting authority via mail are deemed to be received on the date when they are 
registered by the authorised department of the authorizing officer responsible. 

II.5.3.2. Date of communications via mail for formal notifications 

Formal notifications by courier service with proof of delivery are considered to have been received on the date 
indicated in the proof of delivery. Formal notifications by registered post with proof of delivery are considered 
to have been received either on the delivery date registered by the postal service or the deadline for collection 
at the post office. 

II.5.4 Submission of e-documents via e-PRIOR 

1. If provided for in the special conditions, the exchange of electronic documents (e-documents) such as 
specific contracts and invoices between the parties is automated through the use of the e-PRIOR platform. 
This platform provides two possibilities for such exchanges: either through web services (machine-to-
machine connection) or through a web application (the supplier portal).  

2. The contracting authority takes the necessary measures to implement and maintain electronic systems 
that enable the supplier portal to be used effectively.  

3. In the case of machine-to-machine connection, a direct connection is established between the parties’ 
back offices. In this case, the parties take the measures necessary on their side to implement and maintain 
electronic systems that enable the machine-to-machine connection to be used effectively. The electronic 
systems are specified in the interface control document. The contractor (or leader in the case of a joint 
tender) must take the necessary technical measures to set up a machine-to-machine connection and at its 
own cost. 

4. If communication via the supplier portal or via the web services (machine-to-machine connection) is 
hindered by factors beyond the control of one party, it must notify the other immediately and the parties 
must take the necessary measures to restore this communication.  

5. If it is impossible to restore the communication within two working days, one party must notify the other 
that alternative means of communication specified in Article II.5.1 will be used until the supplier portal or 
the machine-to-machine connection is restored.  

6. When a change in the interface control document requires adaptations, the contractor (or leader in the 
case of a joint tender) has up to six months from receipt of the notification to implement this change. This 
period can be shortened by mutual agreement of the parties. This period does not apply to urgent 
measures required by the security policy of the contracting authority to ensure integrity, confidentiality and 
non-repudiation of information and the availability of e-PRIOR, which must be applied immediately.  

 

II.5.5 Validity and date of e-documents 

1. The parties agree that any e-document, including related attachments exchanged via e-PRIOR: 

(a) is considered as equivalent to a paper document;  
(b) is deemed to be the original of the document; 
(c) is legally binding on the parties once an e-PRIOR authorised person has performed the ‘sign’ action in 

e-PRIOR and has full legal effect; and 
(d) constitutes evidence of the information contained in it and is admissible as evidence in judicial 

proceedings.  

2. The parties expressly waive any rights to contest the validity of such a document solely on the grounds 
that communications between the parties occurred through e-PRIOR or that the document has been 
signed through e-PRIOR. If a direct connection is established between the parties’ back offices to allow 
electronic transfer of documents, the parties agree that an e-document, sent as mentioned in the interface 
control document, qualifies as an EDI message.  

3. If the e-document is dispatched through the supplier portal, it is deemed to have been legally issued or 
sent when the contractor (or leader in the case of a joint tender) is able to successfully submit the e-
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document without any error messages. The generated PDF and XML document for the e-document are 
considered as a proof of receipt by the contracting authority.  

4. In the event that an e-document is dispatched using a direct connection established between the parties’ 
back offices, the e-document is deemed to have been legally issued or sent when its status is ‘received’ as 
defined in the interface control document.  

5. When using the supplier portal, the contractor (or leader in the case of a joint tender) can download the 
PDF or XML message for each e-document for one year after submission. After this period, copies of the 
e-documents are no longer available for automatic download from the supplier portal.  

II.5.6 Authorised persons in e-PRIOR 

The contractor submits a request for each person who needs to be assigned the role of ‘user’ in e-PRIOR. 
These persons are identified by means of the European Communication Authentication Service (ECAS) and 
authorised to access and perform actions in e-PRIOR within the permissions of the user roles that the 
contracting authority has assigned to them. 

User roles enabling these e-PRIOR authorised persons to sign legally binding documents such as specific 
tenders or specific contracts are granted only upon submission of supporting documents proving that the 
authorised person is empowered to act as a legal representative of the contractor.  

ARTICLE II.6 LIABILITY 
 
II.6.1 The contractor shall perform the contract at its own risk. The contractor warrants and holds the 

contracting authority harmless against any action or claim brought by a third party for any damage or 
loss suffered during or as a consequence of implementation of the FWC (including the related costs 
such as lawyer fees). 

 
 
II.6.2 If required by the relevant applicable legislation, the contractor must take out an insurance policy 

against risks and damage or loss relating to the implementation of the FWC. It must also take out 
supplementary insurance as reasonably required by standard practice in the industry. Upon request, 
the contractor must provide evidence of insurance coverage to the contracting authority. 

 
II.6.3 Except in case of force majeure, the contractor is liable for any loss or damage caused to the 

contracting authority during or as a consequence of implementation of the FWC, resulting from a 
breach attributable to the contractor, including in the event of subcontracting, but only up to an 
amount not exceeding three times the total amount of the relevant specific contract However, if the 
damage or loss is caused by the gross negligence or wilful misconduct of the contractor, a related 
person, its personnel or its subcontractors, or if an injury has been caused to the life or the physical 
integrity of a person, as well as in the case of an action brought against the contracting authority by a 
third party for breach of its intellectual property rights, the contractor is liable for the whole amount of 
the damage or loss. 

 
II.6.4 If a third party brings any action against the contracting authority in connection with the 

implementation of the FWC, the contractor must assist the contracting authority the legal proceedings, 
including by intervening in support of the contracting authority upon request.  
 
If the contracting authority’s liability towards the third party is established and that such liability is 
caused by the contractor during or as a consequence of the implementation of the FWC, Article II.6.1 
applies. In that case, the limitations of liability foreseen in Article II.6.3 do not apply. 

 
II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a joint tender), 

they are all jointly and severally liable to the contracting authority for the implementation of the FWC. 
 
II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor during or as a 

consequence of implementation of the FWC, unless the loss or damage was caused by wilful 
misconduct or gross negligence of the contracting authority. 
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ARTICLE II.7 CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS 

II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict of interest or 
professional conflicting interest.  

 
II.7.2 The contractor must notify the contracting authority in writing as soon as possible of any situation that 

could constitute a conflict of interest or a professional conflicting interest during the implementation of 
the FWC. The contractor must immediately take action to rectify the situation.  

 
The contracting authority may do any of the following: 

(a) verify that the contractor’s action is appropriate;  
(b) require the contractor to take further action within a specified deadline to rectify this situation;  
(c) decide not to award any specific contract to the contractor until the situation is rectified.  

II.7.3 The contractor must pass on all the relevant obligations in writing to: 

(a) its personnel;  
(b) any related person;  
(c) third parties involved in the implementation of the FWC, including subcontractors.  

The contractor must also ensure that the persons referred to above are not placed in a situation which 
could give rise to conflicts of interest.  

ARTICLE II.8 CONFIDENTIALITY  

II.8.1 The contracting authority and the contractor must treat with confidentiality any information or 
documents, in any format, disclosed in writing or orally relating to the implementation of the FWC. 

II.8.2 Each party must: 

(a) not use confidential information or documents for any purpose other than to perform its 
obligations under the FWC or a specific contract without the prior written agreement of the other 
party;  

(b) ensure the protection of such confidential information or documents with the same level of 
protection as its own confidential information or documents, and in any case with due diligence;  

(c) not disclose directly or indirectly, confidential information or documents to third parties without the 
prior written agreement of the other party. 

II.8.3 The confidentiality obligation set out in this Article are binding on the contracting authority and the 
contractor during the implementation of the FWC and for as long as the information or documents 
remain confidential unless:  

(a) the disclosing party agrees to release the receiving party from the confidentiality obligation 
earlier;  

(b) the confidential information or documents become public through other means than a breach of 
the confidentiality obligation,  

(c) the applicable law requires the disclosure of the confidential information or documents. 

II.8.4  The contractor must obtain from any related person and its personnel, as well as from third parties 
involved in the implementation of the FWC, a written commitment that they will comply with this 
Article. At the request of the contracting authority, the contractor must provide a document providing 
evidence of this commitment. 
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II.8.5  The contracting authority is entitled to make available (any part of) the confidential information or 
documents to its staff and the staff of other Union institutions, agencies, and bodies, as well to other 
persons and entities working for the contracting authority or cooperating with it. This includes other 
contractors or subcontractors and their personnel, who need to know the same for the implementation 
of the FC who know they must treat it confidentially and who are bound by confidentiality obligations 
that are no less restrictive than the contracting authority’s confidentiality obligations set out in this 
section. 

II.8.6  The receiving party will, on request from the other party, return all copies and records of the 
confidential information or documents of the other party and will not retain any copies or records of the 
confidential information or documents of the other party. 

ARTICLE II.9 PROCESSING OF PERSONAL DATA 

II.9.1 Processing of personal data by the contracting authority 

Any personal data included in or relating to the FWC, including its implementation, shall be processed in 
accordance with Regulation (EU) 2018/17257. Such data shall be processed solely for the purposes of the 
implementation, management and monitoring of the FWC by the data controller. 
 
The contractor or any other person whose personal data is processed by the data controller in relation to this 
FWC has specific rights as a data subject under Chapter III (Articles 14-25) of Regulation (EU) 2018/1725, in 
particular the right to access, rectify or erase their personal data and the right to restrict or, where applicable, 
the right to object to processing or the right to data portability. 
 
Should the contractor or any other person whose personal data is processed in relation to this FWC have any 
queries concerning the processing of its personal data, it shall address itself to the data controller. They may 
also address themselves to the Data Protection Officer of the data controller. They have the right to lodge a 
complaint at any time to the European Data Protection Supervisor.  
 
Details concerning the processing of personal data are available in the data protection notice referred to in 
Article I.9. 

II.9.2 Processing of personal data by the contractor 

The processing of personal data by the contractor shall meet the requirements of Regulation (EU) 2018/1725 
and be processed solely for the purposes set out by the controller. 
 
The contractor shall assist the controller for the fulfilment of the controller’s obligation to respond to requests 
for exercising rights of person whose personal data is processed in relation to this FWC as laid down in 
Chapter III (Articles 14-25) of Regulation (EU) 2018/1725. 
The contractor shall inform without delay the controller about such requests. 
 
The contractor may act only on documented written instructions and under the supervision of the controller, in 
particular with regard to the purposes of the processing, the categories of data that may be processed, the 
recipients of the data and the means by which the data subject may exercise its rights. 
 
The contractor shall grant personnel access to the data to the extent strictly necessary for the implementation, 
management and monitoring of the FWC. The contractor must ensure that personnel authorised to process 

                                                           
7  Regulation (EU) 2018/1725 of the European Parliament and of the Council of 23 October 2018 on the protection of natural persons 

with regard to the processing of personal data by the Union institutions, bodies, offices and agencies and on the free movement of 
such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC, https://eur-lex.europa.eu/legal-
content/EN/TXT/?uri=celex%3A32018R1725  

https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex%3A32018R1725
https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex%3A32018R1725
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personal data has committed itself to confidentiality or is under appropriate statutory obligation of 
confidentiality in accordance with the provisions of Article II.8. 
 
The contractor shall adopt appropriate technical and organisational security measures, giving due regard to 
the risks inherent in the processing and to the nature, scope, context and purposes of processing, in order to 
ensure, in particular, as appropriate: 

a) the pseudonymisation and encryption of personal data; 
b) the ability to ensure the ongoing confidentiality, integrity, availability and resilience of processing 

systems and services; 
c) the ability to restore the availability and access to personal data in a timely manner in the event of a 

physical or technical incident; 
d) a process for regularly testing, assessing and evaluating the effectiveness of technical and 

organisational measures for ensuring the security of the processing; 
e) measures to protect personal data from accidental or unlawful destruction, loss, alteration, unauthorised 

disclosure of or access to personal data transmitted, stored or otherwise processed. 

The contractor shall notify relevant personal data breaches to the controller without undue delay and at the 
latest within 48 hours after the contractor becomes aware of the breach. In such cases, the contractor shall 
provide the controller with at least the following information: 

a) nature of the personal data breach including where possible, the categories and approximate number of 
data subjects concerned and the categories and approximate number of personal data records 
concerned; 

b) likely consequences of the breach; 
c) measures taken or proposed to be taken to address the breach, including, where appropriate, 

measures to mitigate its possible adverse effects. 

The contractor shall immediately inform the data controller if, in its opinion, an instruction infringes Regulation 
(EU) 2018/1725, Regulation (EU) 2016/679, or other Union or Member State data protection provisions as 
referred to in the tender specifications. 
 
The contractor shall assist the controller for the fulfilment of its obligations pursuant to Article 33 to 41 under 
Regulation (EU) 2018/1725 to: 

a) ensure compliance with its data protection obligations regarding the security of the processing, and the 
confidentiality of electronic communications and directories of users; 

b) notify a personal data breach to the European Data Protection Supervisor; 
c) communicate a personal data breach without undue delay to the data subject, where applicable; 
d) carry out data protection impact assessments and prior consultations as necessary. 

The contractor shall maintain a record of all data processing operations carried on behalf of the controller, 
transfers of personal data, security breaches, responses to requests for exercising rights of people whose 
personal data is processed and requests for access to personal data by third parties. 
 
The contracting authority is subject to Protocol 7 of the Treaty on the Functioning of the European Union on 
the privileges and immunities of the European Union, particularly as regards the inviolability of archives 
(including the physical location of data and services as set out in Article I.9.2) and data security, which 
includes personal data held on behalf of the contracting authority in the premises of the contractor or 
subcontractor. 
 
The contractor shall notify the contracting authority without delay of any legally binding request for disclosure 
of the personal data processed on behalf of the contracting authority made by any national public authority, 
including an authority from a third country. The contractor may not give such access without the prior written 
authorisation of the contracting authority. 
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The duration of processing of personal data by the contractor will not exceed the period referred to in Article 
II.22.2. Upon expiry of this period, the contractor shall, at the choice of the controller, return, without any 
undue delay in a commonly agreed format, all personal data processed on behalf of the controller and the 
copies thereof or shall effectively delete all personal data unless Union or national law requires a longer 
storage of personal data. 
 
For the purpose of Article II.10, if part or all of the processing of personal data is subcontracted to a third 
party, the contractor shall pass on the obligations referred to in Articles I.9.2 and II.9.2 in writing to those 
parties, including subcontractors. At the request of the contracting authority, the contractor shall provide a 
document providing evidence of this commitment. 

ARTICLE II.10 SUBCONTRACTING 

II.10.1  The contractor must not subcontract and have the FWC implemented by third parties beyond the third 
parties already mentioned in its tender without prior written authorisation from the contracting 
authority. 

II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains bound by its 
contractual obligations and remains entirely responsible for the implementation of the FWC vis-à-vis 
the contracting authority. 

II.10.3 The contractor must ensure that the subcontract does not affect the rights of the contracting authority 
under this FWC, particularly those under Articles II.8 and II.22. 

II.10.4 The contracting authority may request the contractor to replace a subcontractor found to be in a 
situation provided for in points (d) and (e) of Article II.17.1. The contractor bears the costs of such 
replacement.   

ARTICLE II.11 AMENDMENTS 

II.11.1 Any amendment to the FWC or a specific contract must be made in writing before all contractual 
obligations have been fulfilled. A specific contract does not constitute an amendment to the FWC. 
Any acceptance or payment by the contracting authority of an invoice referring to the general terms 
and conditions of the contractor does not constitute a valid amendment to the FWC or to a specific 
contract and does not make these general terms and conditions applicable to the FWC or a specific 
contract. 

II.11.2 Any amendment must not make changes to the FWC or a specific contract that might alter the initial 
conditions of the procurement procedure or result in unequal treatment of tenderers or contractors. 

ARTICLE II.12 ASSIGNMENT OF THE CONTRACT TO A THIRD-PARTY 

II.12.1 The contractor must not assign any of the rights and obligations arising from the FWC or a specific 
contract. 

II.2.2  By way of exception to the preceding clause, in duly justified exceptional circumstances, rights and / 
or obligations arising from the FWC and/or a specific contract may be assigned with the prior written 
authorisation of the contracting authority. This authorisation shall be granted or not at the discretion of 
the contracting authority and upon request by the contractor. The contractor’s request shall detail the 
exceptional circumstances on which it is based and provide the identity of the intended assignee. The 
contracting authority may request additional information. 

II.12.3 Any right or obligation assigned by the contractor without the authorisation mentioned in the 
preceding clause is not enforceable against the contracting authority. Accordingly, the assignor will 
remain jointly and severally bound with the assignee vis-à-vis the contracting authority. 
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ARTICLE II.13 FORCE MAJEURE 

II.13.1 If a party is affected by force majeure, it must immediately notify the other party, stating the nature of 
the circumstances, their likely duration and foreseeable effects. 

II.13.2 A party is not liable for any delay or failure to perform its obligations under the FWC if that delay or 
failure is a result of force majeure. If the contractor is unable to fulfil its contractual obligations owing 
to force majeure, it has the right to remuneration only for the supplies actually delivered and which 
obtain a certificate of conformity. 

 
II.13.3 The parties must take all necessary measures to limit any damage due to force majeure. 
 
II.13.4 Force majeure either suspends the implementation of the FWC as provided for in Article II.16 or leads 

to the termination of the FWC as provided for in Article II.17. The effects of the suspension of the 
FWC due to force majeure on the duration is laid down in Article I.3.5. 

 
 
 
 
 
 
ARTICLE II.14 LIQUIDATED DAMAGES FOR DELAY IN DELIVERY 
 

II.14.1 Delay in delivery 

If the contractor fails to perform its contractual obligations within the applicable time limits set out in this FWC 
or the relevant order form or specific contract, the contracting authority may claim liquidated damages for 
each day of delay using the following formula:  

0.3 x (V/d)  
 
where:  
 
V is the price of the relevant purchase or supply; 
 
d is the duration specified in the FWC or relevant order form or specific contract for delivery of the relevant 
purchase or supply or, failing that, the period between the date specified in Article I.4.2 and the date of 
delivery or performance specified in the relevant specific contract, expressed in days.  
 
Liquidated damages for delay in delivery may be imposed together with a reduction in price under the 
conditions laid down in Article II.15 or a substitution of the contractor under the conditions laid down in Article 
II.4.17. 
 
Any claim for liquidated damages does not affect (a) the contractor’s liability for damages that liquidated 
damages would not cover, (b) the contracting authority’s rights under Article II.17, nor (c) the contracting 
authority’s rights under Article II.4.17 or (d) any other right or remedy that the contracting authority may have 
under the FWC or a specific contract. 
 
II.14.2 Procedure 

The contracting authority must formally notify the contractor of its intention to apply liquidated damages for 
delay in delivery and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision 
becomes enforceable the day after the time limit for submitting observations has elapsed.  
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If the contractor submits observations, the contracting authority, taking into account the relevant observations, 
must notify the contractor:  

(a) of the withdrawal of its intention to apply liquidated damages; or  

(b) of its final decision to apply liquidated damages and the corresponding amount.  

II.14.3 Nature of liquidated damages 

The parties expressly acknowledge and agree that any amount payable under this Article is not a penalty and, 
in view of all the circumstances including the legitimate interest of the contracting authority, represents a 
reasonable estimate of fair compensation for the damage that may be incurred by the contracting authority 
due to failure to provide the supplies within the applicable time limits set out in this FWC or the relevant order 
form or specific contract. 

 

ARTICLE II.15 REDUCTION IN PRICE 

II.15.1 Quality standards 

If the contractor fails to deliver the supply in accordance with the FWC or a specific contract 
(‘unperformed obligations’) or if it fails to deliver the supply in accordance with the expected 
quality levels specified in the tender specifications (‘low quality delivery’), the contracting 
authority may, even if these failings constitute a breach that could trigger Article II.17.1, 
reduce the price. The price reduction will be directly proportional to the difference, upon the 
time of the signature of the FWC, between the value of the unperformed obligations or low 
quality delivery and the value of the agreed supply. This includes in particular cases where 
the contracting authority cannot approve a document or deliver a certificate of conformity for 
supply as defined in Article I.6 after the contractor has submitted the required additional 
information, correction or new supply.  

A reduction in price may be imposed together with liquidated damages under the conditions of Article II.14. 
 
Any reduction in price does not affect the contractor’s liability or the contracting authority’s rights under Article 
II.17 for damages that the reduction in price would not cover or any other right or remedy that the contracting 
authority may have under the FWC or a specific contract. 
 
II.15.2 Procedure 

The contracting authority must formally notify the contractor of its intention to reduce the price and the 
corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision 
becomes enforceable the day after the time limit for submitting observations has elapsed.  

If the contractor submits observations, the contracting authority, taking into account the relevant observations, 
must notify the contractor:  

(a) of the withdrawal of its intention to reduce the price; or  

(b) of its final decision to reduce the price and the corresponding amount.  
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II.15.3 Claims and liability 

Any reduction in price does not affect the contractor’s actual or potential liability or the contracting authority’s 
rights under Article II.17. 

ARTICLE II.16 SUSPENSION OF THE IMPLEMENTATION OF THE FWC 

II.16.1 Suspension by the contractor 

If the performance of the contract is affected by force majeure, the contractor may suspend the performance 
of a specific contract. 

The contractor must immediately formally notify the contracting authority of the suspension. The notification 
must include a description of the force majeure and state when the contractor expects to resume the 
performance of the contract. 

The contractor must notify the contracting authority as soon as it is able to resume performance of the specific 
contract, unless the contracting authority has already terminated the FWC or the specific contract.  

The contracting authority is not entitled to compensation for suspension of any part of the FWC or a specific 
contract, in the event of force majeure. 

II.16.2 Suspension by the contracting authority 

The contracting authority may suspend the implementation of the FWC or performance of a specific contract 
or any part of it: 

(a) in case of force majeure affecting the implementation of the FWC or the performance of a specific 
contract; 

(b) in order to verify whether the presumed irregularities, fraud or breach of obligations actually occurred; 
(c) if the procedure for awarding the FWC or a specific contract or the implementation of the FWC proves 

to have been subject to irregularities, fraud or breach of obligations. 

The contracting authority must formally notify the contractor of the suspension and the reasons for it. 
Suspension takes effect on the date of formal notification, or at a later date if the formal notification so 
provides.  

The contracting authority must notify the contractor as soon as the verification is completed whether: 

(a) it is lifting the suspension; or 
(b) it intends to terminate the FWC or a specific contract under Article II.17.1 (f) or (j). 

The contractor is not entitled to compensation for suspension of any part of the FWC or a specific contract. 

The contracting authority may in addition suspend the time allowed for payments in accordance with Article 
II.20.7. 

ARTICLE II.17 TERMINATION OF THE FWC 

II.17.1 Grounds for termination by the contracting authority 

The contracting authority may terminate the FWC or any on-going specific contract in the following 
circumstances: 
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(a) if provision of the supplies under an on-going specific contract has not actually started within 15 days 
of the scheduled date and the contracting authority considers that the new date proposed, if any, is 
unacceptable, taking into account Article II.11.2; 

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required for 
implementation of the FWC; 

(c) if the contractor fails to implement the FWC or to perform the specific contract in accordance with the 
tender specifications or request for specific contract or is materially in breach of another contractual 
obligation or repeatedly refuses to sign specific contracts. Termination of three or more specific 
contracts in these circumstances also constitutes grounds for termination of the FWC; 

(d) if the contractor or any person that assumes unlimited liability for the debts of the contractor is in one 
of the situations provided for in points (a) and (b) of Article 138(1) of the Financial Regulation; 

(e) if the contractor or any related person is on one of the situations provided for in points (c) to (i) of 
Article 138(1) or to Article 138(3) of the Financial Regulation. 

(f) if the procedure for awarding the FWC or the implementation of the FWC prove to have been subject 
to errors, irregularities, fraud or breach of obligations; 

(g) if the contractor does not comply with applicable obligations under environmental, social and labour 
law established by Union law, national law, collective agreements or by the international 
environmental, social and labour law provisions listed in Annex X to Directive 2014/24/EU;  

(h) if the contractor is in a situation that could constitute a conflict of interest or a professional conflicting 
interest as referred to in Article II.7 and does not rectify the situation;  

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership situation is likely 
to substantially affect the implementation of the FWC or substantially modify the conditions under 
which the FWC was initially awarded or a change regarding the exclusion situations listed in Article 
138 of the Financial Regulation that calls into question the decision to award the contract or the 
contractor becomes subject to restrictive measures hindering the implementation of the FWC; 

(j) in the event of force majeure, where either resuming implementation is impossible or the necessary 
ensuing amendments to the FWC or a specific contract would mean that the tender specifications are 
no longer fulfilled or result in unequal treatment of tenderers or contractors; 

(k) if the needs of the contracting authority change and it no longer requires new supplies under the 
FWC; in such cases ongoing specific contracts remain unaffected;  

(l) if the termination of the FWC with one or more of the contractors means that the multiple FWC with 
reopening of competition no longer has the minimum required level of competition 

(m) if the contractor is in breach of the data protection obligations resulting from Article II.9.2;  
(n) if the contractor does not comply with the applicable data protection obligations resulting from 

Regulation (EU) 2016/6798; 
(o) if it is manifest that, at a later date and before such breach becomes effective, the contractor will 

materially fail to implement the FWC or to perform the specific contract in accordance with the tender 
specifications or request for specific contract or will be materially in breach of another contractual 
obligation or will repeatedly refuse to sign specific contracts, unless the contractor provides the 
contracting authority with sufficient assurances of its future performance. 

II.17.2 Grounds for termination by the contractor 

The contractor may terminate the FWC or any on-going specific contract if the contracting authority materially 
fails to comply with its obligations, in particular the obligation to provide the information needed for the 
contractor to implement the FWC or to perform a specific contract as provided for in the tender specifications. 

The contractor may also terminate the FWC or any on-going specific contract in the event of force majeure, 
where resuming implementation is impossible. 

II.17.3 Procedure for termination 

                                                           
8  Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural persons with 

regard to the processing of personal data and on the free movement of such data, and repealing Directive 95/46/EC (General Data 
Protection Regulation), OJ L 119, 4.5.2016, http://data.europa.eu/eli/reg/2016/679/2016-05-04 
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A party must formally notify the other party of its intention to terminate the FWC or a specific contract and the 
grounds for termination.  

The other party has 15 days following the date of receipt to submit observations, including the measures it has 
taken or will take to continue fulfilling its contractual obligations or, in the case of Article II.17.1(o), the 
assurances it gives to fulfil its contractual obligations in the future. Failing that, the decision to terminate 
becomes enforceable the day after the time limit for submitting observations has elapsed.  

If the other party submits observations, the party intending to terminate must formally notify it either of the 
withdrawal of its intention to terminate or of its final decision to terminate.  

In the cases referred to in points (a) to (d), (g) to (i), (k) to (o) of Article II.17.1 and in Article II.17.2, the date on 
which the termination takes effect must be specified in the formal notification. 

In the cases referred to in points (e), (f) and (j) of Article II.17.1, the termination takes effect on the day 
following the date on which the contractor receives notification of termination.  

In addition, at the request of the contracting authority and regardless of the grounds for termination, the 
contractor must provide all necessary assistance, including information, documents and files, to allow the 
contracting authority to complete, continue or transfer the delivery of the supplies to a new contractor or 
internally, without interruption or adverse effect on the quality or continuity of delivery of the supplies. The 
parties may agree to draw up a transition plan detailing the contractor’s assistance unless such plan is already 
detailed in other contractual documents or in the tender specifications. The contractor must provide such 
assistance at no additional cost, except if it can demonstrate that it requires substantial additional resources 
or means, in which case it must provide an estimate of the costs involved and the parties will negotiate an 
arrangement in good faith. 

II.17.4 Effects of termination 

The contractor is liable for damage incurred by the contracting authority as a result of the termination of the 
FWC or a specific contract including the additional cost of appointing and contracting another contractor to 
provide or complete the supplies, except if the damage is a result of a termination in accordance with Article 
II.17.1 (j), (k) or (l) or Article II.17.2. The contracting authority may claim compensation for such damage.  

The contractor is not entitled to compensation for any loss resulting from the termination of the FWC or a 
specific contract, including loss of anticipated profits, unless the loss was caused by the situation specified in 
the first subparagraph of Article II.17.2.  

The contractor must take all appropriate measures to minimise costs, prevent damage and cancel or reduce 
its commitments.  

Within 60 days of the date of termination, the contractor must submit any report and any invoice required for 
supplies that were provided before the date of termination.  

In the case of joint tenders, the contracting authority may terminate the FWC or a specific contract with each 
member of the group separately on the basis of points (d), (e), (g), (m) (n) and (o) of Article II.17.1, under the 
conditions set out in Article II.11.2. 

ARTICLE II.18 INVOICES, VALUE ADDED TAX AND E-INVOICING  

II.18.1 Invoices and value added tax 

Invoices must contain the contractor’s identification data, the amount, the currency and the date, as well as 
the FWC reference and reference to the specific contract.  
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Invoices must indicate the place of taxation of the contractor for value added tax (VAT) purposes and must 
specify separately the taxable amount per rate or exemption, the VAT rate applied and the VAT and amount 
payable. 

All invoices shall indicate both the contractor’s and the contracting authority’s VAT number. 

The contracting authority is exempt from all taxes and duties, including VAT, in accordance with Articles 3 and 
4 of the Protocol 7 of the Treaty on the Functioning of the European Union on the privileges and immunities of 
the European Union and Article 151, §1 of the Directive 2006/112/CE. 

The contractor must complete the necessary formalities with the relevant authorities to ensure that the 
supplies and services required for implementation of the FWC are exempt from taxes and duties, including 
VAT. 

In case of joint tenders from a group of economic operators without separate legal personality, in order to 
allow the members of the group to complete the formalities with the relevant authorities to ensure the tax 
exemption, the contracting authority shall issue a VAT exemption certificate for each respective group 
member of the joint tender, if the transaction is taxable for VAT purposes as an intra-community purchase.  

The leader shall include in the annex a description of the service supplied by each member of the group, 
specify its value and sign it. If the repartition of the tasks is not known at the moment of the of the specific 
contract or order form signature, the group leader shall fill in the annex with the relevant information as soon 
as the repartition of the tasks is known and submit it to the contracting authority at the latest together with the 
invoices issued by each member of the group. The leader shall also send one copy of the annex to each 
member whose part of the service supplied is taxable for VAT purposes. 

Each member of the group shall issue an invoice to the contracting authority on its share/part of the service, 
as outlined in the above-mentioned annex(es).  

The contracting authority shall pay the amounts corresponding to these invoices to the leader on its bank 
account.  

Payments to the leader will discharge the contracting authority from its payment obligation vis à vis the other 
members of the group.  

For the group members (including leaders), if the transaction is taxable for VAT purpose as a local purchase 
in another Member State, local exemption rules apply. 

For invoices sent to the contracting authority via email, the reception date must be considered as the date on 
which the request for payment is registered after reception in the functional mailbox of the contracting 
authority. The functional mailbox in which the payments requests are to be sent, should be provided in the 
specific contract. 

II.18.2 E-invoicing 

If e-Prior is used, the contractor submits invoices in electronic format in compliance with Directive 
2006/112/EC on VAT. 

For avoidance of doubt, the e-invoices must be issued in conformity with the repartition of tasks as per the 
annex mentioned in Article II.18.1 and the payment conditions described in the same article fully apply.  

ARTICLE II.19 PRICE REVISION 

If a price revision index is provided in Article I.5.2, this Article applies to it.  
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In that case, prices are fixed and not subject to revision during the first year of the FWC. 

At the beginning of the second and every following year of the FWC, each price may be revised upwards or 
downwards at the request of one of the parties. 

A party may request a price revision in writing no later than three months before the anniversary date of entry 
into force of the FWC. The other party must acknowledge the request within 14 days of receipt.  

At the latest at the anniversary date, the contracting authority must communicate the final index for the month 
in which the request was received, or failing that, the last provisional index available for that month. The 
contractor establishes the new price on this basis and communicates it as soon as possible to the contracting 
authority for verification.  

The contracting authority purchases on the basis of the prices in force at the date on which the specific 
contract enters into force.  

The price revision is calculated using the following formula: 

 Ir 
Pr = 0,8 x Po x ( — ) + 0,2 x Po 
 Io 

where: Pr = revised price; 

 Po = price in the tender; 

 Io = index for the month in which the FWC enters into force; 

 Ir = index for the month in which the request to revise prices is received. 

ARTICLE II.20 PAYMENTS AND GUARANTEES 

II.20.1 Date of payment 

The date of payment is deemed to be the date on which the contracting authority's account is debited. 

II.20.2 Currency 

Payments are made in euros unless another currency is provided for in Article I.7.  

II.20.3 Conversion 

The contracting authority makes any conversion between the euro and another currency at the daily euro 
exchange rate published in the Official Journal of the European Union, or failing that, at the monthly 
accounting exchange rate, as established by the European Commission and published on the website 
indicated below, applicable on the day when it issues the payment order.  

The contractor makes any conversion between the euro and another currency at the monthly accounting 
exchange rate, established by the Commission and published on the website indicated below, applicable on 
the date of the invoice. 

Exchange rate (InforEuro) | European Commission (europa.eu). 

II.20.4 Costs of transfer 

https://ec.europa.eu/info/funding-tenders/procedures-guidelines-tenders/information-contractors-and-beneficiaries/exchange-rate-inforeuro_en
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The costs of the transfer are borne as follows: 

(a) the contracting authority bears the costs of dispatch charged by its bank; 
(b) the contractor bears the costs of receipt charged by its bank; 
(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

II.20.5 Pre-financing, performance and money retention guarantees 

If, as provided for in Article I.6, a financial guarantee is required for the payment of pre-financing, as 
performance guarantee or as money retention guarantee, it must fulfil the following conditions:  

(a) the financial guarantee is provided by a bank or a financial institution approved by the contracting 
authority or, at the request of the contractor and with the agreement of the contracting authority, by a 
third party; and 

(b) the guarantee shall have the effect of making the bank or financial institution or the third party provide 
irrevocable collateral security or stand as first-call guarantor of the contractor's obligations without 
requiring that the contracting authority has recourse against the principal debtor (the contractor).  

The contractor bears the cost of providing such guarantee. 

Pre-financing guarantees must remain in force until the pre-financing is cleared against interim payments or 
payment of the balance. Where the payment of the balance takes the form of a debit note, the pre-financing 
guarantee must remain in force for three months after the debit note is sent to the contractor. The contracting 
authority must release the guarantee within the following month.  

Performance guarantees cover compliance with substantial contractual obligations until the contracting 
authority has given its final approval for the supply. The performance guarantee must not exceed 10 % of the 
total price of the specific contract. The contracting authority must release the guarantee fully after final 
certificate of conformity of the supply has been delivered, as provided for in the specific contract.  

Retention money guarantees cover full delivery of the supplies in accordance with the specific contract 
including during the contract liability period and until their final certificate of conformity has been delivered by 
the contracting authority. The retention money guarantee must not exceed 10 % of the total price of the 
specific contract. The contracting authority must release the guarantee after the expiry of the contract liability 
period as provided for in the specific contract. 

The contracting authority must not request a retention money guarantee for a specific contract where it has 
requested a performance guarantee. 

II.20.6 Interim payments and payment of the balance 

The contractor must send an invoice for interim payment, as provided for in Article I.6 or in the tender 
specifications or in the specific contract.  

The contractor must send an invoice for payment of the balance within 60 days of the end of the period of 
provision of the supplies, as provided for in Article I.6, in the tender specifications or in the specific contract.  

Payment of the invoice and approval of documents does not imply recognition of the regularity, authenticity, 
completeness and correctness of the declarations and information they contain. 

Payment of the balance may take the form of recovery as provided for in Article II.21.1.  
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II.20.7 Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in Article I.6 at any time by notifying the 
contractor that its invoice cannot be processed. The reasons the contracting authority may cite for not being 
able to process an invoice are: 

(a) because it does not comply with the FWC;  
(b) because the contractor has not produced the appropriate supplies or documents; or  
(c) because the contracting authority has observations on the supplies or documents submitted with the 

invoice; 
(d)  because it is manifest that, at a later date and before such breach becomes effective, the contractor 

will materially fail to implement the FWC or to perform the specific contract in accordance with the 
tender specifications or request for specific contract or will be in material breach of another 
contractual obligation or will repeatedly refuse to sign specific contracts, unless the contractor 
provides the contracting authority with sufficient assurances of its future performance 

The contracting authority must notify the contractor as soon as possible of any such suspension, giving the 
reasons for it. In cases b) and c) referred above, the contracting authority shall notify the contractor the time 
limits to submit additional information or corrections or a new version of the documents or deliverables if the 
contracting authority requires it. 

Suspension takes effect on the date the contracting authority sends the notification. The remaining payment 
period resumes from the date on which the requested information, sufficient assurances or revised documents 
are received or the necessary further verification, including on-the-spot checks, is carried out. Where the 
suspension period exceeds two months, the contractor may request the contracting authority to justify the 
continued suspension.  

Where the payment periods have been suspended following rejection of a document referred to in the first 
paragraph of this Article and the new document produced is also rejected, the contracting authority reserves 
the right to terminate the specific contract in accordance with Article II.17.1(c). 

II.20.8 Interest on late payment 

On expiry of the payment periods specified in Article I.6, the contractor is entitled to interest on late payment 
at the rate applied by the European Central Bank for its main refinancing operations in euros (the reference 
rate) plus eight points. The reference rate is the rate in force, as published in the C series of the Official 
Journal of the European Union, on the first day of the month in which the payment period ends. 

Suspension of the payment period as provided for in Article II.20.7 is not considered as giving rise to late 
payment.  

Interest on late payment covers the period running from the day following the due date for payment up to and 
including the date of payment as defined in Article II.20.1. 

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor only if it requests it 
within two months of receiving late payment. 

 

 

ARTICLE II.21 RECOVERY 

II.21.1 If an amount is to be recovered under the terms of the FWC, the contractor must repay the 
contracting authority the amount in question. 



Page 31 of 33 

II.21.2 Recovery procedure 

Before recovery, the contracting authority must formally notify the contractor of its intention to recover the 
amount it claims, specifying the amount due and the reasons for recovery and inviting the contractor to make 
any observations within 30 days of receipt. 

If no observations have been submitted or if, despite the observations submitted, the contracting authority 
decides to pursue the recovery procedure, it must confirm recovery by formally notifying a debit note to the 
contractor, specifying the date of payment. The contractor must pay in accordance with the provisions 
specified in the debit note. 

If the contractor does not pay by the due date, the contracting authority may, after informing the contractor in 
writing, recover the amounts due: 

(a) by offsetting them against any amounts owed to the contractor by the contracting authority or by the 
European Atomic Energy Community or by an executive agency when it implements the Union 
budget;  

(b) by calling in a financial guarantee if the contractor has submitted one to the contracting authority;  
(c) by taking legal action.  

II.21.3 Interest on late payment 

If the contractor does not honour the obligation to pay the amount due by the date set by the contracting 
authority in the debit note, the amount due bears interest at the rate indicated in Article II.20.8. Interest on late 
payments will cover the period starting on the day after the due date for payment and ending on the date 
when the contracting authority receives the full amount owed.  

Any partial payment is first entered against charges and interest on late payment and then against the 
principal amount. 

II.21.4 Recovery rules in the case of a joint tender 

If the contract is signed by a group (joint tender), the members of the group are jointly and severally liable 
under the conditions set out in Article II.6 (liability). The contracting authority shall send the debit note first 
claims to the leader of the group.  

If the leader does not pay by the due date the whole amount, and if the amount due cannot be offset or can 
only be offset partially in accordance with Article II.21.2 (a), then the contracting authority may claim the 
amount still due to any other member or members of the group by respectively notifying them with a debit note 
in conformity with the provisions laid down in Article II.21.2. 

ARTICLE II.22 CHECKS AND AUDITS 

II.22.1 The contracting authority may check or require an audit on the implementation of the FWC. This 
may be carried out by any outside body authorised to do so on its behalf.  
Such checks and audits may be initiated at any moment during the provision of the supplies and up 
to five years starting from the payment of the balance of the last specific contract issued under this 
FWC.  

The audit procedure is initiated on the date of receipt of the relevant letter sent by the contracting 
authority. Audits are carried out on a confidential basis. 
 

II.22.2 The contractor must keep all original documents stored on any appropriate medium, including 
digitised originals if authorised under national law, for a period of five years starting from the 
payment of the balance of the last specific contract issued under this FWC.  
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II.22.3 The contractor must grant the contracting authority’s staff and outside personnel authorised by the 
contracting authority the appropriate right of access to sites and premises where the FWC is 
implemented and to all the information, including information in electronic format, needed to conduct 
such checks and audits. The contractor must ensure that the information is readily available at the 
moment of the check or audit and, if so requested, that information is handed over in an appropriate 
format. 

 
II.22.4 On the basis of the findings made during the audit, a provisional report is drawn up. The contracting 

authority or its authorised representative must send it to the contractor, which has 30 days following 
the date of receipt to submit observations. The contractor must receive the final report within 60 
days following the expiry of the deadline to submit observations. 
On the basis of the final audit findings, the contracting authority may recover all or part of the 
payments made in accordance with Article II.21 and may take any other measures which it 
considers necessary.  
 

II.22.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 concerning 
on-the-spot checks and inspection carried out by the Commission in order to protect the European 
Communities’ financial interests against fraud and other irregularities and Regulation (EU, Euratom) 
No 883/2013 of the European Parliament and of the Council of 11 September 2013 concerning 
investigations conducted by the European Anti-Fraud Office, the European Anti-Fraud Office may 
also carry out investigations, including on the spot checks and inspections, to establish whether 
there has been fraud, corruption, irregularities or any other illegal activity under the contract affecting 
the financial interests of the Union. Findings arising from an investigation may lead to criminal 
prosecution under national law.  

 
 The investigations may be carried out at any moment during the performance of the contract and up 

to five years starting from the payment of the balance of the last specific contract issued under this 
FWC. 

 
II.22.6 The Court of Auditors and the European Public Prosecutor’s Office established by Council 

Regulation (EU) 2017/19399 (‘the EPPO’) have the same rights as the contracting authority, 
particularly right of access, for the purpose of checks, audits and investigations.  

 

                                                           
9 Council Regulation (EU) 2017/1939 of 12 October 2017 implementing enhanced cooperation on the establishment of the European 

Public Prosecutor’s Office 



 

   

ANNEX I 

Tender specifications (reference No. EMSA/NEG/10/2025 of [insert date]) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

   

ANNEX II  

Contractor's tender (reference No [complete] of [insert date]) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

   

 

ANNEX III  

FRAMEWORK SUPLLY CONTRACT ORDER FORM 

 

 

 

 



 

   

ANNEX IV 

Group members’ shares in total contract value for VAT purposes 

[Specific Contract No. [insert reference of the Specific Contract]/Order Form No. [insert reference of the 

Order Form] implementing FWC No. [insert reference of the FWC]] 

 

Contractor (Member 
of the group) 

Description of the 
supplies/services provided by 
the member 

Total value of the 
supplies/services provided by 
the member 

   

   

   

   

   

   

   

   

   
 

The members of the group are jointly and severally liable to the contracting authority under the conditions set 

out in the relevant provisions of the FWC. 

 

 

 
 

Signature of the Leader of the Group 
 
 

[Name of Leader] 

Done on [date] 
 

 

 

 

 



 

European Maritime Safety 
Agency

Order number: XX

Praça Europa 4 Currency of payment: EUR

1249-206 Lisbon, Portugal

http://www.emsa.europa.eu

VAT:  507 685 326

UNIT PRICE TOTAL

€0.00

€0.00

€0.00

€0.00

€0.00

€0.00

€0.00

Packaging:

Insurance:

Transport:

Assembly:

[VAT]****

€0.00

Guarantee:*****

E-mail: [E-mail address Project Officer]

Invoices shall be sent via e-Prior, as provided for in the FWC.

Place of delivery or performance and/or Incoterms******: Praça 
Europa 4, 1249-206 Lisbon, Portugal, DDP / remotely******* 

Final date of delivery or performances:**

Terms of payment in accordance with the Framework Contract:

For further information concerning this order form, please contact:

The invoice shall be paid only if the Contractor has returned the signed order form. Implementation of the contract may not 
start before it is signed by the last contracting party.

[Name and title Authorising Officer]:

Signature  by EMSA:

Contractor’s signature

FRAMEWORK  SUPPLY CONTRACT ORDER FORM

(Name and address of Contractor)

This order is governed by the provisions of Framework Contract No. __________

Offer (date and reference):

XXXXXXXXXXXXXXXX

PRICE IN EUR
QUANTITYUNIT

LISTING OF THE
 SUPPLIES / [SERVICES] *

[If the OF deals also with digital services within the supply FWC: 
Digital services (Article 24(2) of the VAT Directive) - the supplier 
must charge VAT of the country where EMSA is located, i.e. Portugal 
unless it falls under the simplified regime as per Article 1 of the 
Council Directive (EU) 2017/2455 of 5 December 2017. Further 
information can be found at the European Commission Webpage: 
https://ec.europa.eu/taxation_customs/business/vat/telecommunica
tions-broadcasting-electronic-services/content/when-and-where-
charge-vat_en.]***

Pursuant to the provisions of Articles 3 and 4 of the Protocol on the 
Privileges and Immunities of the European Union, EMSA is exempt 
from all taxes and dues, including value added tax, on payments 
due in respect of this contract. Companies with Portuguese VAT 
number shall include VAT amount on their invoices. All invoices shall 
indicate both the contractor’s and EMSA’s VAT number.

Name:

Position:

Date:

TOTAL:

EMSA – European Maritime Safety Agency, Praça Europa 4, 1249-206 Lisbon, Portugal

Net Total


